



## **ADDENDUM NO. 2**

### **GARRETT COLLEGE MULTIPURPOSE FIELD SITE PREP**

Date of Issue: December 19, 2022

SPECS JOB NO. 5593

Page 1 of 1

### **CONTRACTOR IS TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM (2) ON BID FORMS.**

#### **GENERAL:**

1. Carpet ready date has been changed from July 19, 2023, to August 6, 2023. Substantial completion is moved from August 14, 2023, to August 28, 2023. Contractor will be able to take over the baseball field on May 1, 2023.
2. Question due date changed from December 20, 2022, to COB December 27, 2022.
3. Bid due date changed from January 6, 2023, to January 13, 2023.

#### **DRAWINGS:**

1. CHANGE note on Detail 3/C0.4 from "SEGMENTED RETAINING WALL REUSE SALVAGED BLOCK" to "SEGMENTED RETAINING WALL BLOCK-SEE SPECIFICATIONS. Contractors may use gravel for foundation instead of the concrete shown in the detail provided their engineer-of-record for the wall design approves it.

#### **SPECIFICATIONS:**

Respectfully,

A handwritten signature in blue ink, appearing to read 'Raymond C. Rase', is placed over a light gray rectangular background.

Raymond C. Rase, PE, PS  
President

Attachments:

\\SERVER\Data\jobs\5593 Garrett College Baseball and Multipurpose Field Retrofit\BIDDING\Site\Addendum 2\5593 Garrett MP Field- Site ADDEDNDUM 2 2022-12-12.docx

	105 S. CENTRE ST., SUITE 100 • CUMBERLAND, MD 21502	
	PHONE: 301.777.2510 • FAX: 301.777.8419	